Yl e

_ 3
ouse Relevéllers L.td

Esther
427 Armagh Street

Linwood
8011

20" November 2025

Hi Esther,

Re: 427 Armagh Street,

This quote is for underpinning and relevelling as per Engineers detail.

The quoted price for these works to be carried out is: $32,400.00 + GST.
Scope of works:

e Transport and establish equipment to site.

e Remove tin shed and adjoining fence from neighboring property at the rear of
the dwelling to allow access to units.

e Break out and remove concrete paths at the back of the dwelling and remove
cobble stones from site.

e Dismantle conservatory and place in on site storage.

e Break out and remove concrete patio e.g. conservatory. (This is to allow for
the digging of underpins.)

e Remove sections of flooring through laundry, bedroom and lounge. (This is to
allow for the digging of underpins under the firewall.)

¢ Untie all internal piles.

e Dig underpins as per Engineers detail.

e Place jacks on underpins around the exterior of the dwelling and internally as
required.

e Place jacks under internal fire wall.

e Lift dwelling to Engineers target levels.

e Cut and place packers and place between underpin and bottom side of
foundation.

e (Cut and place packers on the internal piles.

e Remove jacking plant.

e Dig a continuous trench between underpins and top up underpins with
17.5MPA.

e Tie down all internal piles.



Frame up and replace sections of removed flooring with ply.
Level off grounds and remove spoils.
Remove equipment.

This quote does not allow for:

e Reconstruction of conservatory.

e Reconstruction of conservatory floor.

e Removal and replacement of any floor coverings.

e Crack repair, please note we can assist with this once lift has been carried out
and crack amount is determined.

Repairs to storm waters where underpins will be placed.
Repairs to internal and external cladding where required.
Repairs to internal linings if required.
Reconnection/disconnection of heat pumps if required.
Reinstatement of fibre cables if required.

CCC permits/drawings.

Engineering documentation.

All work to be carried out to NZS 3604:2011 or Engineers specifications.
Payment terms: 20% of total quoted price on quote acceptance, 50% of total
quoted price on commencement of work, 30% of total quoted price upon
completion of work. Payment is due 7 days from the date of invoice.
Payments may be made directly to bank account:

Heritage House Relevellers Ltd

Westpac account 03-0854-0777999-00
Please include your address as reference

If you have any queries, please do not hesitate to contact Lindsay on 021868338.

Yours faithfully,
C C Z

Heritage House Relevellers Limited
Lindsay Smith (Director)



