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34 Carters Road, Aranui March 27, 2017

12.0 CARPENTRY
12.1  Extent of Work

The scope of work is generally the provision of and fixing of all timber framing to the

existing walls to fit in new lintel and removal of part of the existing wall, all in

accordance with the drawings.
12.2 Workmanship and Materials

a) Use workmanship methods and materials of a standard conforming with NZS
3604 and the NZ Building Code Handbook

b) Fix with all necessary nails, bolts, straps, screws, ties, etc as required. All
timbers shall be sawn square, truly fitted, and well spiked together. Trimmers
shall be fitted to all openings, and lintel consist to two timbers fitted together.

c) All finishing work shall be free from all blemishes or flaws of any kind and left
ready for painting. Leave all windows and doors neatly fitted and hung,
closing perfectly and fully furnished. Cut for, attend upon and make good after
all trades, provide and fit all necessary fixing blocks for other trades.

12.3 Safety

a) The Contractor shall comply in all respects with the “ Health and Safety in
Employment Act 1992” and subsequent amendments.

b) Operators of power driven tools shall hold certificates of competency granted
by the authorising Safety Inspector from the Department of Labour.

12.4  Timber Quality

a) Timber framing is to be Pinus Radiata, MSG 8, mechanically stress graded
to AS/NZS 1748 and to a minimum H1.2 treatment.

Should any of the framing or finishing timber shrink, warp, wind or twist during the

construction or maintenance period, such work shall be removed and replaced.

12.5 Timber Seasoning

a) Delivery of timber failing these requirements should not be accepted on the
site;

Internal framing timber 15% average 18% max at 17.5 degC
For items not specifically noted, table 4 of NZS 3602 shall apply.

b) Protect all timber from absorbing moisture from the weather or other sources
after delivery to site. Moisture content is to be verified on site as required by
test with gauge spikes being driven well into depth of timber sections
selected for testing.

12.6  Fixings
a) Fix, frame, truss, brace, nail, screw, bolt and fit all timber together in

workmanlike manner in accordance with best trade practice.
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34 Carters Road, Aranui March 27, 2017

12.7

12.10

12.11

12.12

12.15

b) Accurately setout, neatly execute, and finish all work. Make good, or replace
to the architect’s approval, all work developing defects.

c) Use galvanised mild steel nails, brads, screws, bolts and metalwork where
there is any liability from corrosion. Punch galvanised nails. Fix all framing
with flat head nails.

d) Penetrate second or holding framing timber with nails to half their length.
Increase nail lengths by 25% where second timber is pinus radiata.

e) Fix interior finishing timbers, linings, trim, etc, with brads of length three times
the thickness of attached material with minimum length 19mm.

9) Neatly punch all exposed nails below surfaces.

Protection of Work

Protect all finished or partially finished work from weather or any other damage.

Protect finishing timbers from discolouration and surface injury, making good any

affected areas to the satisfaction of the architect.

Wall Framing

a) Ensure new opening is trimmed with a double stud, one full height including
depth of lintel timber, one to underside of lintel timber

b) Cut existing ceiling joists, currently staggered and bearing on the top plate, to
clear the top plate. Prior to cutting fit Lumberlock Multigrip prorietary fixings
between joists and nogs and temporarily prop.

c) Fit in timber lintel over existing top plate and fixing to trimming stud with metal
straps, refer to figure 8.12 from NZS 3604. Ensure straps also fitted to floor
joists as per the same figure

d) Fix 12 diameter bolts through the nogs and lintel timbers at maximum 600
mm centres. Use 50 x 50 square galvanised washers under all bolts.

e) Remove timber all between trimmer studs and lintel.

Trims

Timber trims to match existing, generally in pinus radiata, clear finished, including
skirtings, architraves, and door reveals. Fix with brads, all punched and filled.

All joints to be mitred or scribed at corners, joints glued and close butted.

Linings

Make good all linings using 13 standard gib board sheet inserts as needed and stop

to level 4 finish ready for a paint finish.

Completion

On completion, leave all work in proper condition. All finishing work fit to receive a painted or
clear finish coating. Clear away rubbish etc and leave the works area clean
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Date 27 March, 2017

Project 34 CARTERS RD, ARANUI

ARCHITECT’S WORKS NOTICE

Purpose

All work must be undertaken in accordance with the Building Act 2004, the New Zealand
Building Code and all plans and specifications issued by the Architect. To ensure this can be
shown to Council authorities the following Architect’s inspections must be undertaken.

The Schedule of Inspections is to be maintained on site at all times.

Architects require a minimum of 48 hours’ notice to carry out any inspections. The following
inspections are required:

Architect’s Inspections Schedule

1. Removal of linings in effected area of work

2. Installation of new framing members

Contact:
Consultant: Van Herpt Architects Ltd
Phone: 021 311196

Email: paulvanherpt@gmail.com

Van Herpt Architects Ltd
577 Barbadoes Street
St.Albans

P.O.Box 25 054
Christchurch 8144

021 311196
paulvanherpt@gmail.com




Date 5 August, 2015

Project 1/1 DUMFRIES DRIVE, RICCARTON

RECORD OF INSPECTIONS
Purpose
This is a working document to be kept on site and is the responsibility of the Contractor.

The Contractor is to arrange for the consultants inspections, as detailed below, as and when
required.

Please allow a minimum of 48 hours for the completion of any inspection
Architect’s Inspections

Please contact the Consultant below regarding:

Consultant:  Van Herpt Architects Itd

Phone: 021 311196
Email: paulvanherpt@gmail.com
Inspection Description Signed Date

1. Window Flashings

2. Prelinings

3 Completion



NEW ZEALAND INSTITUTE OF

ARCHITECTS

I N C ORP ORATED

Form 2A

Memorandum from licensed building practitioner: Certificate of design work
Section 45 and Section 30C, Building Act 2004

Please fill in the form as fully and correctly as possible.

If there is insufficient room on the form for requested details, please continue on another sheet and attach the
additional sheet(s) to this form.

THE BUILDING
Street address: 34 Carters Road

Suburb: Aranui

Town/City Christchurch Postcode: 8062
THE OWNER

Name(s): M & C Williamson

Mailing address: 34 Carters Road

Suburb: Aranui PO Box/Private Bag:

Town/City: Christchurch Postcode: 8062

Phone number: Email address:

BASIS FOR PROVIDING THIS MEMORANDUM

I am providing this memorandum in my role as the: Please tick the option that applies (\/)

() sole designer of all of the RBW design outlined in this memorandum — | carried out all
of the RBW design myself — no other person will be providing any additional
memoranda for the project

@ lead designer who carried out some of the RBW design myself but also supervised
other designers — this memorandum covers their RBW design work as well as mine,
and no other person will be providing any additional memoranda for the project

() lead designer for all but specific elements of RBW — this memorandum only covers the
RBW design work that | carried out or supervised and the other designers will provide
their own memoranda relating to their specific RBW design

() specialist designer who carried out specific elements of RBW design work as outlined
in this memorandum — other designers will be providing a memorandum covering the
remaining RBW design work

IDENTIFICATION OF DESIGN WORK THAT IS RESTRICTED BUILDING WORK (RBW)

I, Paul van Herpt, carried out the following design work that is restricted building work
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PRIMARY STRUCTURE: B1

Design work that is
restricted building work

Description

Carried out/
supervised

Reference to
plans and
specifications

Tick(V)if included

Cross ( X) if
excluded

building work]

[If appropriate, provide
details of the restricted

[Specify whether you
carried out this design
work or supervised
someone else carrying
out this design work]

[If appropriate,
specify
references]

Primary structure

All RBW Design ()
work relating to B1

() Carried out
() Supervised

Foundations and (9]
subfloor framing

() Carried out
( ) Supervised

Walls \(/)

\(ﬁ Carried out

() Supervised

Roof (5%} () Carried out

() Supervised
Columns and ™) () Carried out
beams () Supervised
Bracing ) () Carried out

( ) Supervised
Other ()() () Carried out

() Supervised

EXTERNAL MOISTURE M

ANAGEMENT SYSTEMS: E2

All RBW design ™4
work relating to E2

() Carried out
() Supervised

Damp proofing o0

() Carried out
() Supervised

Roof cladding or ()O
roof cladding
system

() Carried out
() Supervised

Ventilation system (X)
(for example, ’
subfloor or cavity)

() Carried out
() Supervised

Wall cladding or %
wall cladding
system

( ) Carried out
( ) Supervised
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Waterproofing (X) () Carried out
() Supervised

Other &) () Carried out
() Supervised

FIRE SAFETY SYSTEMS: C1-C6

Emergency ) () Carried out

warning systems,
evacuation and fire
service operation
systems,
suppression or
control systems, or
other

() Supervised

Note: The design of fire safety systems is only restricted building work when it involves small-to-medium
apartment buildings as defined by the Building (Definition of Restricted Building Work) Order 2011.

Note: continue on another page if necessary.

WAIVERS AND MODIFICATIONS

Waivers or modifications of the building code are required () Yes \% No
If Yes, provide details of the waivers or modifications below:

Clause Waiver/modification required

[List relevant [Specify nature of waiver or modification of building code]

clause numbers of

building code]

Note: continue on another page if necessary.

ISSUED BY

Name: Paul van Herpt .| LBP or Registration number: NZRAB 2894

The practitioner is a: () Design LBFQ’ (x.) Registered () Chartered professional
architect engineer

Design Entity or Company (optional): Van Herpt Architects Ltd

Mailing address (if different from below): P O Box 25 054, Christchurch 8144

Street address / Registered office: 577 Barbadoes Street,

Suburb: Edgeware Town/City: Christchurch
PO Box/Private Bag: Postcode: 8013

Phone number: 03 960 0258 Mobile: 021 311196
After Hours: Fax: 03 960 0258
Email address: paulvanherpt@gmail.com Website:
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DECLARATION

| Paul van Herpt [name of practitioner] , LBP,

state that | have applied the skill and care reasonably required of a competent design professional
in carrying out or supervising the Restricted Building Work (RBW) described in this form, and that
based on this, | also state that the RBW:

o Complies with the building code; or

e Complies with t uilding code subject to any waiver or modification of the building code
recorded on thi g

Signature: F /

) /
Date: KIS T 2331
¥ [
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