
 

 

           
Esther 

427 Armagh Street 

Linwood 

8011 

 

 

20th November 2025 

 

Hi Esther, 

 

Re: 427 Armagh Street, 

 

This quote is for underpinning and relevelling as per Engineers detail.  

 

The quoted price for these works to be carried out is:             $32,400.00 + GST. 

  

 Scope of works: 

 

• Transport and establish equipment to site. 

• Remove tin shed and adjoining fence from neighboring property at the rear of 

the dwelling to allow access to units.  

• Break out and remove concrete paths at the back of the dwelling and remove 

cobble stones from site.   

• Dismantle conservatory and place in on site storage.  

• Break out and remove concrete patio e.g. conservatory. (This is to allow for 

the digging of underpins.) 

• Remove sections of flooring through laundry, bedroom and lounge. (This is to 

allow for the digging of underpins under the firewall.) 

• Untie all internal piles.  

• Dig underpins as per Engineers detail.  

• Place jacks on underpins around the exterior of the dwelling and internally as 

required. 

• Place jacks under internal fire wall. 

• Lift dwelling to Engineers target levels.  

• Cut and place packers and place between underpin and bottom side of 

foundation. 

• Cut and place packers on the internal piles. 

• Remove jacking plant. 

• Dig a continuous trench between underpins and top up underpins with 

17.5MPA. 

• Tie down all internal piles.  



 

 

• Frame up and replace sections of removed flooring with ply. 

• Level off grounds and remove spoils. 

• Remove equipment.  

 

 

           This quote does not allow for: 

 

• Reconstruction of conservatory. 

• Reconstruction of conservatory floor.  

• Removal and replacement of any floor coverings.  

• Crack repair, please note we can assist with this once lift has been carried out 

and crack amount is determined.  

• Repairs to storm waters where underpins will be placed. 

• Repairs to internal and external cladding where required. 

• Repairs to internal linings if required.  

• Reconnection/disconnection of heat pumps if required. 

• Reinstatement of fibre cables if required. 

• CCC permits/drawings.  

• Engineering documentation. 

 

All work to be carried out to NZS 3604:2011 or Engineers specifications. 

 

Payment terms: 20% of total quoted price on quote acceptance, 50% of total 

quoted price on commencement of work, 30% of total quoted price upon 

completion of work. Payment is due 7 days from the date of invoice.  

 

Payments may be made directly to bank account: 

Heritage House Relevellers Ltd 

Westpac account 03-0854-0777999-00 

Please include your address as reference 

 

 

If you have any queries, please do not hesitate to contact Lindsay on 021868338. 

 

Yours faithfully, 

 

L Smith 
 

Heritage House Relevellers Limited 

Lindsay Smith (Director) 


