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o) Ay ey - o Received ... 3‘1"
Buildir l’ermnt n\(’ of 31 necessary or ..A.»t:s have been issued

Fo;Tﬂe work, and ALL Fees duly paid. Permit No. CJOQOQ .....
Issued 0 475

(Sce Scale of Fees on Back.)

ees Payable:

Building Permit  § §6; —

BOROUGH OF GORE i Y. S
- Yootpath Deposit § .

Channel Crossing §

Building Research

,ﬁk E. ‘é“ F Levy ... .. SO =~
19 ;53.-5 E ] T};‘ . )
AppIIcation orrm TN 1

To the BOROUGH ENGINEER.
I hereby apply for permission {o erect, repair, alter, add to, remove a building at Ne. ...

(addx ess) according {o lo&,uiy plan and detailed plans, clevatlons, cross sections, and specnﬂcatzons
of building deposited herewith in DUPLICATE

PARTICULARS OF LAND:
Lot No. .1 T8t . ...

Town or Survey District

R e SRR Frontage LG A. feet
Section No. ... ATOR. i 2. oriCh o5
: o B 24
Block No. AXXI Valuation Roll Number 52%9—
PARTICULARS OF BUELDENGS:
Foundations .. CACAE........ Walls .. OH(CA<o....
Roof ... ... il20)
Area of Ground Floor ../.72.Q0Q0.sq. feet Bricks ... . thds
Area of Outhuildings ...A/On/. sq. feet Concrete ... 20..... yds.
Channel Crossing Required Yes/}eﬂ {
VALUE OF WORK :
Building .. e /RO OO P
Plumbing & Drainage ... .. $/930.00 This is: . or Contract
Total ... .. e w2f$ 00O OO | Price.

Proposed purpose for which every part of buildings is to be used or occupied (describing separately
each part intended for use or occupation for a separate purpose) ..

Qf\\/()..;le n\A)QHI’\@

This ofTice is to be notxﬁed when foundations are e xcavated so they may be inspected before any con-

crete ia poured. Yours faithfully,

Owner ... L-Bad gman Postal Address ...l 2. dosm@n.. Sheed (Go/e

Builder .S G uéslo}mm ................................ Postal Address ... 152 Joee .. Sheod. Caonr
= Date .13 Cbugu@{ AT

SPECIAL CONDITIONS: For Office Use Only

Plans and Specifications checked and in order,

Building Inspector.

............................... A ’f{)if . Date.
.................................... N c/’ﬂv Health Inspector.
RN Tt

CHECKED FOR:—
By-Law ProvISIONS: ... o

Town Planning Ordinances: ...
Issue of Permit Approved; .2/ . gfSopi)

Borough I‘ng.neer



r g ) -
Fees Payable on the Es’::‘:' te of any .Building Permit
fe s ) A N
according fo the Estimated Value of the Work
Estimated Value of Work Fets
? $ c
Not exceeding $‘?0 ....................... Fic, m SN o) DL AL 0.50
Over $20 and not mcx,f,comg 3] 1] G e e e S Bt 1.00
55 $200 ,, o $400 B A 2.00
w . $400 ., $600 Sing: oML i = 3.00
P $600 . 2 SR04 o g e 4.00
., $800 L SR | R ERCTER T e S 5.00
s $] 000 ' a S1200:. | ¥ mme s WEIEEE L 6.00
5 $1,200 L o $1,400 Sepan e el e i 7.00
onll $1}1OO - o $1,600 B R i T 8.00
- $1,600 ’ N $1800 N o b I 9.00
. 31,800 * . $2000 1 s b S 10.00
. $2,000 o $2,500 .. - S R S 12.00
5 $2,500 b 54 83:000 ", o i EEE T A 14.00
o $3,000 " " 83,500 o i e T 16.00
s $3.500 N $4,000 SR A S s 18.00
’ $4,000 . i $5,000 ... R R P, O 21.00
2 $5,000 - " $6,000 ... B TR L R 24.00 -
o $6,000 x . $7,000 R P IR = o S TR 27.00
' $7,000 ’ ” $8,000 Bl T ComTE S SRRt S 30.00
> $8,000 5 i $9,000 A o i S e < L R 33.00
5 $9,000 e o $10.000 .. .. sl o o T S 36.00
. $10,000 . . $12,000 AL e 40.00
o $12,000 3y p STA000F @ oo it S N 44.00
i $14,000 . B S16,000: - ' e e T R 48.00
53 $16,000 ' o 818,000 ... e e DS T 52.00
- $18,000 M e 820000 T aa T a e ==+~ 56,00
. $20,000 s $25,000 .. ... ey 64.00
»  $25,000 5 it $30,000 izt W, DR LuH e B 72.00
i $30,000 i ,» - $35,000 e T et e e S 80.00
- $35,000 . e $40,000 ... .. I 88.00
- $40,000 . = $50,000 ... .. L S R 98.00
. $50,000 2 5 S60 0005 Lh Y IS RN el 1 e 108.00
. $60,000 iy N $70,000 L T 118.00
» $70,000 5 5 $80,000 e LA S L i e 128.00
s $80,000 ’ " 9901000+ - - = iRl T - R et e 138.00
i $90,000 5 L ERRE R . LB i L S s il 148.00
»  $100,000 " y $120,000 ... ... Ol s o, bl 158.00
»  $120,000 " 2 $140,000 ... .. R 168.00
»  $140,000 ’ i 3160,000 ............ sl o AR L) 178.00
5 $160.000 o e EB0I000% ™. ' ' g = e BN I o’ 1y st el 188.00
»  $180,000 " : S200:0000E. .- -5 T TS T e e e L 198.00
»  $200,000 N i $240,000 - . ol atal BT o ) o 210 00
»  $240,000 it - 8280,000 - . . i e e e 220.00
For every $40,000 or part thereof in excess of $28 0 000 an additional fee of $10.00.
WATER FEES: Sealed Roads Gravel Roads
3 $.70.00 $43.00
1 . $75.00 $ 48.00

Larger sizes - estimates of cost will be provided by the Borough Engineer.

Concrete 2¢ per cu yard. Bricks 10c per 1000.

Channel Crossing Fee $3.00 per foot (Minimum $36,00)

Footpath and Channel Deposit — Residential $20.09. Commercial $40.00.
Building Research Levy — 50¢ per $1,000 of total cost when greater than $3,000.

Fees Payable for Special Duties
Nature of Duty Fees

For inspection required in the case of proposed structural alteration before drawings

and other documents are submitted for a pproval R R $2.00
For inspecting old timber before reusing the same in a new building ... .. .. $2.00
For any inspection that may be deemed necessary in connection with any building or

work in respect of which no fee has otherwise been paid ... ... .. $1.00
For searching drawings and other documents after completion of work ... .. $0.50

For the inspection of a building for removal (and if such building so requiring to be
ingpected is situated outside of the Borough of Gore at the time of such in-
spection then in addition to the inspection fee a mileage fee of 10c per mile
(both ways) caleulated from the Gore Borough Council Offices to the site of
such Inspection ... ... ... .. UL S e T iy e $2.00

In any dispute the Engincer shall determine the value of the work in accordance with Clause 2:135.
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Street ]<Ql< cz%o (o)

Oui 5 L5 €>’ taJOeW\OLV“\

Builder . 520 1€ 7 Plumber..) G Tayles
Work O “—-*)"?'” 7o~ SR Ry X Value 9—0‘000
Area .!77.Q < Foundations........... Walls. ... Roof .o
Ay v
Permit No. Blafer. 29709 Pl Dr
Remarks
Inspections Date Instructions to Builder
187905
- e
AS V.8

rS.a% S8

T At R

e v 2. -6

[ K ™S Yl ?w—vré«—\,
- - & 2( ﬂ-—-—’»i-——ely

Date of Final Inspection (- C-76

Maximum Number of Occupants .

M
/(/y{ . Inspector.

Occupation Certificate No.

NECKLEN-MCDONALD



GORE BOROUGH COUNCIL

Certificate of Occupation—Completion
Building Bylaw Part VIII CIl. 803.

To L. &. @BRIDGMAN

15 J0SEPH  STREET

GORE

This is to certify that the building described below has been
inspected and approved for human habitation, in accordance with
the Gore Borough Council’s Building Bylaws, and other applicable
Bylaws.

shan B. L. BRIDGMAN

‘Address of Work. . IsORARG STREET

Legal Description.... 527 ... DR BT

Building Permit NOC,_:)O‘:’)Oﬂ Application NO3483 ...........

Number of persons for which accommodation is provided in
eacl relling unit.

Dwelling No. 1 ¢
o NOw2
et N3
i No. 4

Signed /QJ\M)MM

For Borough Engineer.

Date it~ ¢ 76 .
Roll No 13?5.2;! 242




Application No. 34?3

Repeived: o ety vt
PermitNo, e 5 -
Issued

Fees Payable:
Plumbing e -

BO ROUGH OF GORE Drainage @ .. $

Street Reinstat. ... $35 :

&
v

Sewer Con. .. $B8

Application for Permit for Sanitary
Plumbing or Drainage Work

TO THE BOROUGH ENGINEER

I, the undersigned £7* i Ay o B ekt R I

hereto, to be carried out in the premises situated in

ARaka (Address in full)
DESCRIPTION OF PROPERTY: G

dliot Noik.... e T v SRS e
DiPENe> . . 6//? _____________ T AR Block NO; ....on it e
BECHIONMNG, ....oaa Re i T Town or Survey District ...

Name and address of Person for whom work is to be carried out:

Name and address of Registered Plumber or othelzerson entitled to do the work:

(Name) &7 ¥nlv/. .. }‘ AN J ............

(Address) ... ,5/& .............................................. /{/W B "§ Rens
DESCRIPTION OF WORK:

Is a Water Connection requ iredy | es/ %0,

Value of Proposed Work Including Materials

Estimated Value of (a) Plumbing 73/ 7&0&& .......... $/00:00
(b) Drainage 712 N - $ a2

77’“

Plated Ging s aWeeeme e day of &%

FOR OFFICE USE ONLY:

Health Inspector’s Report
-

1. Application Approved for Issue of Permit.
2. Application Deferred.

O AT B Sk AR A o

kT ;
DRt R o Rl ?Z My Al A K orough Engineer.

% G 963 Health Inspector.



Fees Payable on the Issue of Drainage Permit
according to the Estimated Value of the Work

PLUMBING and DRAINAGE—

STREET REINSTATEMENT—

WATER FEES:
3»
1”
117

Not Exceeding $50 .. ..

”

”

”

”

2

Plus $1.00 per $200 thereafter.

Bitumen

Gravel

Sealed Roads

$48.00
$50.00
$56.00

$50 to $100

$100 to $200

$200 to $300 ..
$300 to $400 ..
$400 to $600 ..
$600 to $800 ..
$800 to $1000 ...

FEES PAYABLE FOR SPECIAL DUTIES

Nature of Duty

Fees

$24.00
$7.00

Gravel Roads
$24.00
$26.00
$32.00



) Locality

Date.... ] i
AE aar2 (3¢S (

D.P. . Street Ka <Q~‘ﬂ =
T & daenrou
Builder e 3 ‘-C Plumber A g TO\.i IQ,Q
~Work V\J ) P (U‘M‘Of d Value..! T30,
7V e —— Foundations ...................... Walls Roof
Permit No. Bldg../3.O 74 Pl Dr
Remarks /\7 /3 ______ 7 C’ //c?éd "ZJ/JCJ 4"# l/C

el

Date of Final Inspecrion,_._._“.fg__ RN MR 8, SR ORI~

Maximum Number of Occupants .

Occupation Certificate No. ... ... ... N W e T

/ : ‘z;f’"'f/@fnspector
4

Vo §

NECKLEN-MCDONALD



;]
ication No.:

- GORE BOROUgH COUNCIL Y =R

Date: .. E el

House Connection Plan-Drainage

All drawings must be correct to Scale, in INK, and show Compass direction, land boundaries
and all necessary information.

Scale: {ipn. to 1ft.

To be submitted in DUPLICATE.

REFERENCES—
AB Access Bend
AP Access Pipe
AY Access Y Junction
BV Back Vent
- DP Down Pipe
New Sewer Drains: RED

FAI Fresh Air Inlet

e GA-Grease—Arrester——-

GT Gulley Trap
IG" Inspection Chamber
Ngw Stormwater Drains:

MV Main Vent

S Saddle

TV Terminal Vent

WC Water Closet

Old Drains: FULL BLACK

OTTED BLACK
e’

BEP Reoy

ol o
v

BED Kosm
RO W/’
2P
BED Rook |
|
I T——-"m ;
= o Gt e N e e e ol DR

) ' ' l ey e unc
f?ﬁ./q d”s"'.sf”‘ | Ill] _, g
M"\H/» /TGT —11 b ¥ l@

J N/ 143 -
W Pk n Mitcuen,

¢ i L

8}

DInve iAMm,

A, e A GT_ __ SToRh WARTER .
§en  STREET SEWER.

LTSI Y S T T AR LW gt 0 T DA I T

i

Name of 0wne

Lok %( Boid sommmsudle . e Karsaro
' i .Lot or Section No. / o | ‘ Block No. -D P 8/, , 7 G:‘ .

. &. ghylio
Sicnative of Dirainer ¢ ¥ é 2 A

- 090
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BhIC AT for Lbcal

L 3

z [RETEL]

Telephone 59 989
£xt. 531 or 972

Authority to return
to —

Building Projects Authority
P.O. Box 12150
Wellington North

Application for Registration of Building Project

Name and address of owner: +© 2. Estimated

PR G L BarOCGanEmd. L vart e 0, S Clxertias /197 &

................................ R T

completion date: %/ ......... J20. L
4. Name of Local Authority to issue permit:

I. Location of Building
AR e

B T PR UG, (R R A S Aale it
If house, flat or garage; proyide plans and

state area: ... 7 S square metres.
(If form is to be returned to agent of applicant, 9 i
complete address panel below) 6. Estimated cost: $2Q00C.....................
. : . § . FOR LOCAL AUTHORITY'S USE WHEN
| certify that the particulars given herein are correct ISSUING PERMIT:
, b _ Permit
[/ S 22 /{/ o c number
Signature: 44N LTS / s T R tart date
ol P A SR ETRR S OGN,
Name and address of agent of owner: Completion date
‘ ol pralects . o i A el
............................................................................................ Estimated
......................................................................................... COSE §.et it
Signature of
e S e S e e P officer issuing
............................................................................................ POMMIEL. oo,
Dasignation: .t e oot s il
Dear Sirs Expiry date:......... ////I975
The Economic Stabilisation (Building Registration and Construction) Registration

number

3
Regulations 1974 Hl |i2|"|7 [

Pursuant to these regulations the issue of a building germit has begn considered and is authorised immedi-
afely/de%m‘o allow construction to commence in [JEAAAA month) 25 ..... (year). If the building
permit is not uplifted by the expiry date or construction is abaddoned, this certificate shall lapse. Please quote

registration number when saking inquiries.

Yours faithfully,

. G. Walker

Building Projects Aut P.W. 753A (Rev. 11/74)




General instructions for completing application form

. Please note that this registration form is in accordance with the procedures as laid down under the
Economic Stabilisation (Building Registration and Construction) Regulations 1974 and subsequent amendments.

The regulations provide that, where the issue of a building permit has been deferred, this decision is subjecl
to review.

Action for applicant

After completing the form BOTH copies must be forwarded to the Building Proiects Authority for approval
and processing. The Authority shall remove the OR!GINAL copy and return the DUPLICATE copy to the
applicant with his decision noted. This shall be presented to the local authority issuing the building permit, as
evidence of the Building Projects Authority's consent. Please note that space is allowed for the name and
address of your agent if this application is to be returned to him.

Action for local authority

The applicant for a building permit shall present this form to you at the time of applying for a permit;
the Building Projects Authority has already retained the ORIGINAL.

Place the latest reported start and finish dates together with the latest estimated cost in the places pro-
vided; arrange for some authorising officer to sign below the figures. They must be identical to those on the
permit form.

The permit is not to be issued if the allowable period (three months after permitted date) has elapsed. If
this has happened the applicant must re-apply to the Building Projects Authority.

Return the tearoff section to the applicant as his record and return the top section to the Building Pro-
jects Authority at the end of the month of issue.

List of building types

House — single unit Libraries
House — with one or more attached flats Public halls
Flats and multiunit dwellings Churches
Domestic garages and carports Grandstands, stadiums
Hostels, homes, barracks, nurses homes Zoos
Hotels, motels, guest houses and motor camps Shops, restaurants, taverns
Hospital and nursing homes Office, and administration
Education: Warehouses, stores, wharf sheds
Kindergartens and play centres Factories, power houses, etc.
Primary schools Garages
Secondary schools Workshops
Technical institutes Vehicle shelters
Teachers colleges Fire stations
Universities Farm working buildings
Others Other buildings
Social, cultural, recreational, and religious Other construction
Art galleries Alterations

Cultural centres Additions



SPECIFICATION

Specification of the work to be done and the materials to be used in
the erection and completion of a residence as per the accompanying
drawings

for
Mr and Mrs . 66"P{fm s bRy 15 TR
at
Lot Number . /..L2/2, lLT7 ... LOGHR20Q ... ... Street
Y - T SRR b e ey

This specification is to be read in conjunction with the accompanying
drawings and any other drawing which may be issued during the
currency of the contract,

Any item in this specification and not shown on the drawings and
vice versa shall be equally binding as though included in both,

The Contractor shall provide a form of contract which is to be
completed by all parties before the commencement of any work on the
site,

Any additions, omissions or variations to the contract shall be
authorised in writing and an agreed price stated,

The Owners are to ensure that all boundary marker pegs are in place
and exposed for inspection,

Owners ..5&6{4J«m ....... S it e s R
CoNtractor .. 3K B I e e e ee et eeeeeeienenennnnnnnns

Owner's Solicitor @/ﬂﬂﬁ/ﬂ’?ﬂﬂ/ﬁym«@/@@ 2.0,
Loan Company . M@”’%@é@’/@?& gficrc(.i{j e
City, Borough or County .. Z#2R.C.......... CTRPR = SRk N T

Contract documents

. The accompanying drawings,

. This specification,

Concrete work N, Z, S, S, No, 1900 Chapter 9, 3A

Block work N, Z,S.S. No. 1900 Chapter 6, 2

Construction - 'New Zealand Constructional Details' by R.]J. Willson
Finish - "Timber Framed Construction' by R,]. Willson

QN U1 W W N =
L I



10,

11,

12,

PRELIMINARY AND GENERAL (ALL TRADES)

Permits,
The Contractors shall arrange to obtain all permits to build etc,, arrange
all inspections and pay all fees as required by the local authorities,

Protection of work,
All parts of the work liable to injury and all adjoining property, existing
work, footways, trees etc,, are to be protected until completion of the
contract,

P, C., Sums, (Nett sums),
The P, C, Sums quoted in this specification are nett and the contractor or
sub-contractor concerned must add any cartage, fixing charges and
profit he requires to all such items,

Site.
The site of the warks will be pointed out to Tenderers who are advised to
visit same and check the slope of the ground, quality of the soil etc,, as
no extras will be paid for foundation work, site drainage and levelling
not detailed or specified,

By -laws,

The whole of the work in this contract is to be carried out in strict
accordance with the local authorities' regulations, and to be of a standard
as approved by the loan company.

Extent of work,
This contract comprises the erection and completion in the soundest and
most workmanlike manner of all the work shown or reasonably implied on
the accompanying drawings and in accordance with this specification and
the supply of all plant, tools, labour, materials, fixtures and fittings
required for the due completion of the work,

Insurance.
The Contractor shall at all times, keep the whole of the works fully covered
by insurance. Fire, Public liability, Workers' Compensation etc,

Temporary Services,
The Contractor shall arrange for all temporary services, pay all fees in
connection therewith and remove same on completion of the contract, Sheds,
toilet, power, water, access to the building site, scaffolding,

Maintenance,
The Contractors shall maintain the property for a period of 30 days after
completion, and any damage done, arising during that time through faulty
workmanship or materials shall be made good at the Contractor's expense,

Completion, ‘
On completion all trade debris is to be removed from the site and the build -

ing left clean and ready for occupancy, with all services and mechanical
parts in good working order,

Contingencies,
Allow the sumof § . for contingencies, The whole, or any amount
remaining unspent at the completion of the contract shall be credited to
the Owners,

Termite Stops.
Provision is to be made in all parts required by the Government Regulations
for the fixing of termite stops should this building be erected in a gazetted
termite area,




.

EXCAVATOR

1, Generally

Remove all turf or other vegetation, including trees, stumps etc,, from
the area to be built on,

Bulldoze the site to the levels shown on the drawings.
(Check original conditions),

Excavate as required for all wall footings, pile footings, steps etc.,
as shown on the drawings,

Footing excavations are to be taken down to a solid bearing and to be
not less than 12" (300 mm) deep.

Excavations are to be stepped to suit the slope of the ground, and kept
level at the bottom, maintained free from water or fallen material and shall
be firm before placing reinforcing or concrete,

Backfill and ram the earth around the foundations after concrete work
has firmly set,

Deposit the surplus spoil on the site as directed by the Owners,

CONCRETOR

1, Materials
Concrete to be pre -mixed with a test of 2,500 lbs per sq. in, (17,500 kPa)

after 28 days.

Reinforcement to be round mild steel rods or reinforcing mesh, as
detailed, free from scale, loose rust, paint, grease, dirt etc,

Formwork shall be erected and braced in such a manner that the concrete
shall finish to the dimensions shown or specified, The formwork is to be
hosed out and kept wet before and while the concrete is being placed.

2, Concrete Work
Construct the various footings as detailed on the drawings and
reinforced as shown,

Construct the various concrete corners, base walls, steps and porch slabs,
chimney foundations etc. as indicated on the drawings and reinforced as shown,
Steps to have 6" (150 mm) risers and 12" (300 mm) treads.

Hard filling to be 3" (75 mm) down scoria or 'run of the pit' metal compacted
in layers of 6" (150 mm) depth maximum, Blind with 1" (25 mm) of sand
and overlay with black polythene damp proof course with taped joints,

All floor slabs to belaid to true and straight surfaces, screeded, wood
floated and finished with a steel float or power float to a fine finish, Thick-
ness and reinforcing as detailed on the drawings.

Allow to build in all holding down bolts, pipes, wires etc., as required,
prior to the pouring of the concrete, Holding down bolts to be 1'3" (375 mm)
maximum from corners and at 4'6" (1,2 m) centres maximum,

All exposed concrete work (except floors) to be roughened or scratched
for subsequent plastering,

Piles to be pre-cast, 24" x 8" x 8" (600 x 200 x 200 mm) set out as shown
on the foundation plan and supported on 12" x 12" x 4" (300 x 300 x 100 mm)

thick concrete footings,



Materials

Laying

Materials

Laying

BLOCKLAYER

Blocks are to be of the sizes as shown on the drawings, delivered to the
site on pallets and to be free from cracks and chipped edges,

Mortar is to consist of sand, cement and a liquid lime based plasticiser,
mixed according to the lime manufacturer's directions,

Construct the various block walls as shown on the drawings,
Corners to be plumbed both ways, courses to be level and straight,

The blocks are to be kept dry before and during laying and while the
mortar is setting,

Sills are to be purpose made masonry unit sill blocks, Jamb blocks
are to be rebated,

Ventilators are to be matching in colour and size, spaced 2'0" (600 mm)
from the corners and at 6'0" (1, 8 mm) intervals,

Joints are to be 3/8" (10 mm) thick max, rounded on exposed faces,

Build in holding down bolts 1'0" (300 mm) from the corners and at
4'0" (1,2 m) centres,

Reinforce and conrete fill the various bond beam courses and vertical
cavities as shown on the drawings,

On completion clean down all exposed faces of the block work and leave
free from all defects and mortar stains,

BRICKLAYER

Bricks to:be hard square, wellburht .|| . 5., o 5ot ic s astes o bricks, delivered
to the site in packets and free from chipped edges. The bricks are to
be wetted before laying,

Mortar to consist of sand, cement and a liquid lime based plasticiser,
mixed according to the lime manufacturer's directions,

Construct the various brick and brick veneer walls, chimney, flower
boxes etc., as shown on the drawings.

All corners are to be plumbed both ways and the courses are to be level
and straight, Perpends are to be in alignment, Joints to be 3/8" (10 mm)
thick maximum weatherstruck on exposed faces,

Sills are to be bricks on edge, or purpose made will bricks as directed
protruding 1" (25 mm) beyond the face of the wall,

Build in vermin proofing at bottom plate level and galvanised ties spaced
at not more than 20" (500 mm) horizontally and every third course vertically,

Maintain a 13" (40 mm) min, cavity to be kept clear of all mortar droppings

and to be drained and ventilated.

Co-operate with the Carpenter in the building in of all exterior joinery,

On completion clean down the exposed faces of all brickwork and leave
free from all defects, mortar stains etc,



CARPENTER
Materials Schedule

Material Size Grade Remarks
Sub-floor jack studs 4" x 3" (100x75mm) Rad P BT,
Sub-floor bracing 4" x 3" (100x75mm) Rad P P.T,
Bearers 4" x 3" (100x75mm) Rad P, P, T.| Wired down
Wall plates 4i'ix 2" (130 50mm) Rad P, P, T.| Bolted down
Floor Joists BA" x 2" ( 50mm) Rad P, P, T.| At1l6" (400mm) centres
Herringbone strutting | 2" x 14" (50x40mm) Rad P, P, T.|] At 8'0" (2,4m) crs.
Solid bridging Joist depth x 2" Rad P, B,T.| At 8'0" (2,4m) crs,
Top and bottom plates | 4"x2" (100x50mm)

3" x 2" (75 x 50mm) Rad P, B.T.| Long lengths
Studs 4" x 2" (100 x 50mm)

3" x 2 (75 x 50mm) Rad P, B, T.| At 18" crs max. (450mm)
Trimmer studs Rad P, B, T.| See table below,
Lintels Rad P, B, T.| See table below,
Nogging (Dwangs) 4" x 2" (100 x SOmm) 3 rows to walls

3" x 2" (75 x 50mm) Rad P, B.T.| 4 rows to vert, boards
Bracing 6" x 1" (150 x 25mm)

4" x 1" (100 x 25mm) Rad P, B, T.| Checked in flush
Ceiling joists 4" x 2" (100 x 50mm) Rad P, B.T.| At 20" (500mm) crs max,
Ceiling bracing 6" x 17, (150 x 25mm) Rad P, B, T.

4" x 2" (100 x 50mm) Rad P, B, T.| Diagonal
Ceiling nogging 3" x 2" (75 x 50mm) Rad P, B.T.| At6'0" (1,8m) crs max,
Rafters 4" x 2" (100 x 50mm) Rad P, B, T.| At 18" (450mm) crs (tiles)

At 30" (750mm) crs (iron)

Ridges and Hip rafters | 8" x 1" (200 x 25mm) Rad-P. B, T:
Valley rafters 6" x 13" (150 x 40mm) |Rad P, B, T.
Valley boards 6" x 1" (150 x 25mm) Rad P."B. T,
Underpurlins 4" x 3" (100 x 75mm) Rad P, B.T.| As detailed
Roof struts 4" x 2" (100 x S50mm) Rad P, B, T,| 5'0" crs max. (1.5m)
Collar ties 6" x 1" (150 x 25mm) Rad P, B, T.| 5'0" (1.5m) crs max,
Purlins (Iron roof) 3" x 2" (75 x 50mm) Rad P, B, T.| 30" (750mm) crs max,
Roof trusses Gangnail or similar At 30" centres (750mm)
Eaves framing 3" x 11" (75 x 40mm) Rad:P. B. T
Fascia boards ex 8" x 1" (200 x 25mm)|Rad P, P, T.| Huttloc, Grooved,
Barge boards ex 8" x 1" (200 x 25mm) [Rad P, P, T,| Huttloc, Grooved,
Weatherboards ex 6" x 1" (150 x 25mm)|{Rad P, P, T,| Huttloc, B.B.
Vertical boards ex 8" x 1" (200 x 25mm)|Rad P, P, T.| Huttloc
Exterior facings ex3"x1" (75 x 25mm) |Rad P, P, T.| Huttloc
Scribers Standard Cedar Primed
Flooring 12" x 6' (3.6m x 1,8m) |high density [particle board
Interior door jambs ex 1" (25mm) D. A, Rimu 3" (13mm) bevelled stops
Architraves 15/8" x 3" (40 x 13mm) | D, A, Rimu Bevelled two edges
Skirtings 25/8" x 3" (65 x 13mm) |D. A, Rimu Bevelled one edge
Sill boards ex 1" (25mm) D.A. Rimu Sanded
Cornices 13" (30mm) D. A, Rimu Bevelled
Splash boards ex 1" (25mm) Rad P, P, T,| Primed
Shelving ex 1" (25mm) Rad P, Dressing grade
Exterior trim Mouldings as required |Rad P, P, T,

Interior trim

Mouldings as required

Rad D, A. Rimu




Trimmer Studs

Single or top storey

Ipenings up to 4'6" (1.3m) wide “ 4" x 2" (100 x 50mm)

Jpenings 4'6" (1,3m) to 9'0" (2, 6m) wide 4" x 3" (100 x 75mm) Solid or built up

Openings 9'0" (2,6m) to 13'0" (3, 9m) wide 4" x 4" (100 x 100mm)Solid or built up

Bottom of two stories

Openings up to 3'6" (1, 05m) wide 4" x 2" (100 x 50mm)

Openings 3'6" (1,05m) to 7'0" (2. 1m) wide 4" x 3" (100 x 75Smm) Solid or built up

Openings 7'0" (2.1m) to 10'6" (3. 15m) wide 4" x 4" (100x100mm) Solid or built up

Lintels Opening Width Lintel Size
Up to 4'6" (1.35m) 4" x 3" (100 x 75mm)
4'6" (1,35m) to 6'0" (1, 8m) 4" x 4" (100 x 100mm)
6'0" (1, 8m) to 8'0" (2.4m) 6" x 4" (150 x 100mm)
8'0" (2,4m) to 10'0" (3m) 8" x 4" (200 x 100mm)
10'0" (3m) to 12'0" (3.6m) 10" x 4" (250 x 100mm)
12'0" (3.6m) to 14'0" (4.2m) 12" x 4" (300 x 100mm)

2. Construction
All materials are to be the best of their respective kinds and grades.
laid true to their various lines and levels and constructed in a
proper tradesmanlike manner, to make the whole of the works a
sound construction in accordance with the local by-laws,

All timber work abutting or resting on masonry units, concrete
or brickwork is to be protected with a bitumen-fabric damp
proof course,

Sub-floor jack studs are to be wired to foundation piles with No, 8
ga. (4mm) galv, wire ties passed through the piles and well
stapled to the jack studs.

Bearers to be in long lengths, halved over jack studs or piles
where joined,

Sub-floor bracing to be diagonal, in both directions, as required
and as directed by the local authority inspector,

Floor joists to be on edge, set out to suit the flooring sheets,

nailed with one 4" (100mm) and one 3" (75mm) nail at every
crossing and trimmed as required for stairwell openings, slabs etc,
Double the floor joists at each end of the building and under the
bearing partition, Floor joists spanning more than 8'0" (2.4m)

are to be stiffened with herringbone strutting or solid bridging in
rows at 8'0" (2, 4m) centres maximum,

Plates to be in long straight'lengths. Bottom plates and wall plates
to be butt jointed over continuous support, top plates to be halve
jointed or butt jointed and fastened with 4n, nail plates,

Studs are to be set out to accommodate 8'0" (2, 440m) high wall
lining sheets, and are to be held to the plates with two 4" (100mm)
flat headed nails at each end, Bowed studs are to be straightened
with saw cuts, wedges and 4" x 1" (100 x 25mm) or 3" x 1"

(75 x 25mm) strapping.

Lintels are to be checked 3" (15mm) minimum into solid trimmer

studs, Where built up trimmer studs are used one 4" x 2" (100 x 50mm)
stud is to be run up past the trimmer to the top plate and the

4" x 1" (100 x 25mm) or 4" x 2" (100 x 50mm) remaining is to run

up to the underside of the lintel,



Nogging (Dwangs) shall be wall thickness x 2" (50mm) spaced in rows
at 32" (800mm) centres maximum, set out to accommodate the wall lining
sheets and drilled or notched for ventilation, To be nailed with two

4" (65mm) nails at each end.,

Ceiling nogging (dwangs) to be set out to accommodate the ceiling lining
sheets and cornices. Around the perimeter of each room and in rows
at 6'0" (1, 8m) centres maximum,

Bracing to be let in flush with the face of the wall frames and raked as
nearly as practicable to 45 degrees and dog-legged as required,

Walls up to 15'0" (4.5m) long - 1 brace

Walls 15" (4,5m) to 35" (10.5m) long - 2 braces in opposite direction
Walls 35" (10,5m) to 60" (18m) long - 3 braces

Walls 60" (18m) to 85" (25.5m) long - 4 braces (2 each way)

The wall frames are to be assembled, squared, braced and erected,
The bottom plates are to be straightened and fastened down, the
corners are to be plumbed both ways using a plumb bob and line and the
top plates are to be held straight with temporary bracing until the
ceiling and roof framing and bracing has been completed.

Ceiling joists to be on edge and spiked to the wall plates with one 4" (100mm)
and one 3" (75mm) nail at each end, Where practicable, the ceiling joists
are to come alongside rafters and to be spiked thereto,

Ceiling joists spanning more than 8'0" (2,4m) are to be stiffened with
ceiling runners well spiked at every crossing,

6" x 2" (150 x 50mm) runners will span up to 12'0" (3, 6m)

8" x 2" (200 x 50mm) runners will span up to 16'0" (4, 8m)

Ceiling bracing is required at all gable ends., 6'0" (1, 8m) each way
from each corner, diagonally fixed.

Rafters to be plumb cut to ridges and hip rafters and to be birdsmouthed
to plates and fastened with one 4" (100mm) and one 3" (75mm) nail to
the plates,

Supply and fix the necessary ridge borards, hip rafters, valley rafters,
valley boards, underpurlins and roof struts and collar ties as required
to complete the roof framing and as detailed on the drawings.

Alternatively, where detailed, the roof framing is to be constructed with
Engineer designed 'Gangnail' roof trusses fixed plumb, fastened to the
plates with framing anchors, stiffened with runners and braced at each
end of the building, The trusses are to be positioned directly over studs
or supporting nogging is to be fixed between the studs directly under the
top plate.

Purlins (iron roof) to be spaced to accommodate the roof covering and
ridging and fastened to the rafters with one 4" (100mm) nail and one
3" (75mm) skew nail at every crossing,

Eaves runner to be nailed to the outside of the wall frames,
Eaves bearers to be nailed securely to each rafter overhang,



3.

4,

Exterior finish

All exterior joinery, exterior timber linings or trim and all end grain
joints are to be given a coat of primer or stain prior to fixing,

Behind all asbestos -cement wall linings and as detailed on the drawings,
fit a breather type building paper, lapped 4" (100mm),

Grooved fascia and barge boards are to be fixed to level and straight lines,
mitred where joined and fastened with galvanised nails,

Wall areas are to be covered with exterior lining as shown on the drawings,
Weatherboards are to have scribed internal corner joints and mitred

external corners without soakers. Fix with 2%" (65mm) galv, nails,

Vertical boards are to be fixed over breather type building paper, plumb

10e

and in single lengths with 23" (60mm) galv, nails,

Soffits, verges and proch ceilings to be lined with flat asbestos -cement
sheets with plastic jointer moulds,

Build in the various exterior Joinery frames as supplied under "Joiner",
Fit sill trays, head capping and flashing, trim at sides with scribers
and under the sill with a quadrant mould, all as required,

Exterior doors to be fitted on one and a half pairs of 4" (100mm) galvanised
loose pin (brass) butts,

Provide and fix a ledge and brace type foundation, access door and
frame, positioned as directed,

Interior Finish

Flooring to be laid in large single sheets of high density particle board
with joints in alignment both ways, All joints and edges to be
continuously supported by floor joists or nogging cut between the floor joists,

Check with the Owners regarding the laying of flooring before the
wall framing is erected.

In

Nail the flooring with 23" (60mm) galv, brad head nails at 5" (125mm)
centres on the joints and at 8" centres (200mm) on intermediate floor joists,

On completion of the contract the floor nails are to be punched and the
floor machine sanded with two papers to a fine finish,

Care must be taken that the flooring is not stained by rust marks, tea
or coffee etc,

Interior wall linings generally to be 3/8" (10mm) gibraltar board sheets
fixed with vertical joints and nailed with flat headed galvanised clouts,
double nailed to studs and nogging, Sheets to service rooms may be
glue fixed with horizontal joints,

All joints, nail holes and other imperfections are to be stopped flush and
left ready for the paperhanger.

Shower linings to be selected Lamiwall sheet with plastic jointer and
corner mouldings,

Ceiling linings to be fibrous plaster sheets, well glued or wadded to
ceiling framing and with all joints, nail holes and other imperfections
stopped flush and left ready for the painter,

Nog for and build in the various joinery fitments as supplied under "Joiner"
and trim to walls, floor and ceiling with quadrant and bevelled mouldings
as required,



Nog for and build in the various fittings as supplied under "Plumber"
and trim around with splash boards primed and set in mastic and other
finishing trim and mouldings as required,

Interior doors are to be fitted with 13 pairs of 31" (90mm) A, C, or F,B,
loose pin butts,

Architraves to be fitted in single lengths, with glued mitred joints,

Skirtings to be scribed to the floor and internal corners and mitred at
external angles,

Sill boards to be housed to jambs and mullions and bevel scribed to sashes,
To finish flush with the inside of the jambs and to be finished with a
returned architrave,

Coat cupboard and wardrobes to be fitted with one shelf ex 12" (300mm)
wide fixed 5'6" (1.750m) above the floor and with a 3" (20mm) galv,
pipe hanger rail under,

Linen, hot water and other cupboards to be shelved with slatted shelves
ex 4" x 1" (100 x 25mm) as directed,

Allow the P,C, sumof $.......... for all hardware, and allow to order,
take delivery of and fix same,

Form a ceiling access door in a convenient and inconspicuous place (wardrobe).,

Co-operate with the Eléctrician in the building in of a meter box and the
building of a switchboard recess lined with fire resisting material and
trimmed around as required,

Supply and fix the sundry internal finishing mouldings and trim as
required, ¥ (15mm) quadrants to internal corners of service rooms etc,

Cut for, attend on, and make good after all trades and provide and fix all
necessary blocks for securing the work of all other trades,

All internal finishing timbers shall be sanded to remove machine marks
and on completion, shall be free from all hammer marks, splits or
other defects.

All nails in exposed work (interior and exterior) are to be punched.

SOLID PLASTERER

1, Materials
Cement to be ordinary Portland cement,
Sand to be clean river sand free from saline, vegetable or earthy matter,
Mortar to consist of sand, cement and a liquid lime based plasticiser,
mixed according to the lime manufacturer's directions,

2, Chimney
Supply and erect one precast concrete chimney as indicated on
the drawings. :
All units to be well bedded in mortar,
The corners are to be plumbed both ways and reinforced with No, 4 rods,
well grouted in,

3. Plastering
All exposed concrete steps and slabs, concrete base walls, precast concrete

chimney, reinforced concrete columns and beams etc. as indicated on the
accompanying drawings shall be solid plastered to a fine finish.

All sharp exposed edges are to be rounded, Steps and slabs to fall slightly
away from the building and not to hold water, Slabs to be coved up against
the residence, under door sills etc.

Columns, beams and chimney to be textured as directed,
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ROOFER

1, Generally

Refer to the drawings for the type of roofing to be used,

2, Concrete tiles
Tile battens are to be nailed firmly to the rafters and spaced to suit
the gauge of the tiles,
2" x 1" (50 x 25 mm) battens for rafters at 18" (450mm) centres,
2" x 2" (50 x 50mm) selected quality battens for rafters or roof
trusses at 30" (900mm) centres,

Tiles are to be set out with a full tile at the top.

Tiles to be laid with standard laps and nailed or wired down in
accordance with standard practise,

Hips and ridges to be covered with hip tiles bedded in mortar,

Parge all hips, ridges and barges with coloured mortar to suit the
colour of the tiles,

On completion leave 5 ordinary and 2 ridge tiles under the building for
future maintenance purposes,

Supply the Owners with a guarantee for the tiles and a separate two
year guarantee for the laying of the tiles,

3. Coated galvanised tiles
Battens to be splay cut, two ex 3" x 2" (75 x 50mm) timber and set out to suit
the gauge of the tiles, and nailed firmly to the rafters, Co-operate with the
Carpenter in the determining of the rafter length to finish with a full
tile at the top.

Ridges, hips and barges to be covered with purpose made accessories,
coated as for tiles,

Fix the tiles and accessories in accordance with standard practise and
touch up all exposed nail heads with bitumastic coating coloured as for tiles,

S Supply the Owners with the standard guarantee for the laying of the tiles,

4, Galvanised iron
The roof area is to be covered with 2" x 19ga. (50mm x lmm) galvanised
wire mesh stretched taut and securely stapled to the purlins, Overlay
with breather type building paper.

Roofing to be 26 gauge (. 5mm) galvanised corrugated iron sheeting, with
primed laps, in single lengths, with 13 corrugations side lap and nailed
with lead headed or spring head nails in accordance with standard practice.

Ridges and hips to be covered with lead edged ridging, primed on the
underside, in long lengths with the lead edge dressed down into the
corrugations of the iron,

Barges to be covered with purpose made barge flashings,

Supply and fix all flashings, lead caps etc., to make the roof thoroughly
watertight and birdproof,

Priming to be calcium plumbate,

5. Flat roofs

Supply and fix over galv. netting and breather type building paper and as
per the manufacturer's directions, the flat roofing as shown on the
drawings, complete with matching spoutings, downpipes, barge flashings
and flashings as required,
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PLUMBER AND DRAINLAYER

1, Generally

2,

3

4,

5.

The whole of the plumbing and drainlaying shall be done in strict
accordance with the local authorities' by-laws and drains shall be
laid by registered workmen only,

The plumbing contractor shall obtain all necessary permits for the work
and pay all fees in connection thereto,

Exterior work

Supply and fix all necessary flashings, lead caps, sill trays etc., in
conjunction with the Builder to make a thoroughly watertight job,

Supply and fix galvanised spouting to all eaves, laid with even falls to 3"
(75Smm) diameter galvanised downpipes. Downpipes to be sealed into
stormwater drains at foot,

Valleys to be standard, galvanised, laid over building paper.

Water service

Lay on cold water from the main, feed through a pressure reducing valve
to a hot water cylinder, set up as shown on the drawings, Provide and
set up the cylinder, complete with casing, lagging and thermostatically
controlled electric element,

Lay on hot and cold water services to the various fittings as shown on the
drawings and to 2 hose standards positioned as directed, Hot water service
to run in copper, Main and cold water may run in plastic if approved by
Owners, Loan Comapny and Local Authority Inspector,

Fittings

Drains

Provide and set up the fittings as shown on the drawings and provide
regulation traps and wastes to same. Traps and wastes may be plastic
if approved,

Bath, first quality, white,

Vanity unit - selected formica top, white basin, drawers and doors under,
Sink top - selected stainless steel,

Shower tray - stainless steel,

W.C., - White, china, wash-down pedestal with plastic double -flap seat
and low-down plastic flushing cistern,

Tub - Stainless steel, with cupboard under,

Washing machine - to be supplied by the Owner,

Taps - C, P, as selected by the Owners, exterior hose taps - brass,
Shower rose - c,p. swivel type.

Shower mixer unit as selected by the Owners,

Waste disposal unittobe ................ type fitted with a copper
trap and waste,

Stormwater to be taken in second quality socketted earthenware pipes to
stormwater main connection, or standard soak holes,

Sewer drains to be first quality glazed socketted earthenware pipes,
4" (100mm) laid with even falls and easy bends to a main connection as
directed,

Provide and fix all necessary gulley traps, terminal and back vents, cleaning
eyes, inspection junctions and bends etc, , as may be necessary to comply
with the local authorities' regulations,

Provide and set the field tile drains set in scoria, if shown on the site
or basement plan,
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[OINER
1. Timber Grades
Exterior Joinery Heart Rimu or Rad, P, P, T, Huttloc
Door Sills Heart Matai
Sashes Redwood, or Rad, P, P, T. Huttloc
Interior Joinery D. A, Rimu

All to be dry seasoned timber run to standard profiles,

2, Windows
Aluminium windows where detailed shall be delivered to the site, stored
on edge and protected from breakages, damage, plaster splashes etc,
To be installed as per the manufacturer's directions,

Timber windows to be of the sizes and types as indicated on the drawings
with all members run to standard or J, M, F, 'Sundyne' profile, of standard
construction and high class workmanship., Opening awning type sashes to
be fitted with 'Interlock’ stays of approved sizes,

The windows are to be glazed with standard quality glass, with selected
obscured glass to bathroom and W, C, windows and as directed.

3. Doors
Exterior door frames and doors are to be of standard sizes and of the
types as shown on the drawings,

Interior doors are to be flush type, with D, A, Rimu facing sheets and
clashing strip to the closing edge.

Sizes:
Main doors 6'6" x 2'6" (2m x 750mm)
Bathroom, W, C, 6'6" x 2'4" (2m x 700mm)
Wardrobe and 6'6" x 2'2" (2m x 650mm) OR 6'6" x 2'0" (2m x 600mm)
Cupboards OR 6'0" x 2'0" (1, 8m x 600mm) with upper cupboards
Interior door jambs are to be ex 1" (25mm) with i (15mm) bevelled planted
stops.
Glazing to doors or door frames to be selected obscured glass,

4, Fittings

Construct the various fittings as shown on the drawings,

Cupboards are to be of standard construction and divided into door and
drawer units as directed,

Sink top as specified under "Plumber"”, Other bench tops to be of selected
"formica" or "laminex" with matching 2dges.

Cupboard doors to have solid core hardboard faced doors,
Drawers to have sides dovetailed to fronts and hardboard bottom,

Supply a standard bathroom cabinet with a mirror rebated and beaded
to the door,

5. Stairs
Closed type - To be constructed with strings ex 10" x 2" (250 x 50mm),
treads ex 13" (40mm) thick and risers ex 1" (25mm) thick, The treads and
risers are to be housed 3" (15mm), glue wedged and glue blocked to the

strings, Nosing to be 13" (30mm) maximum,

Open type - To be constructed with undercarriages ex 6" x 2" (150 x 75mm)
tread cleats and treads ex 2" (50mm) thick timber - no risers.

Supply handrails ex 3" x 2" (75 x 50mm) bevelled and rounded to one side
of each flight of stairs,



S.

ELECTRICIAN

Generally

Supply

Boards

This contract includes the supply and installation of the electric wiring
system complete, The whole of the work shall be carried out strictly

in accordance with the local authorities' by -laws and the electrical
contractor is to obtain all permits from the supply authority, pay all fees
in connection therewith and arrange for all inspection required,

Arrange for a mains supply to the building, Check the conditions before
tendering,

Provide and set up as required one meter board and case with all
necessary equipment thereon neatly labelled,

Provide and set up where directed a switchboard panel with all necessary
fuses, switches and main switches properly mounted and labelled, and
hinged on one side, This panel can be combined with the meter board if
convenient to the Owners,

Provide and fix the lights, switches and power outlets as listed hereunder,
all to be positioned by the Owners after the floor has been laid,

Passage and stairwell lights to have two way switches,

Bih P i R e WA A Interior lights
RS I PN «.... Exterior lights
e wh e A R o Power outlets with switch gear

Fittings

Allow the P,C, Sumof .......... for the purchase of an electric range
and allow to order, take delivery of and install same,

)

Allow to wire up the thermostatically controlled hot water cylinder element,

supplied under "Plumber",

Allow the P,C, Sumof......... . for the supply of an electric wall
heater and allow to order, take delivery of and install same,

Allow the P,C, Sumof $........ for the purchase of special light
fittings and allow to order, take delivery of and fit same,

Allow to supply and install an exhaust hood or fan as detailed on the drawings,

Allow to wire up for the waste disposal unit supplied under "Plumber",

Allow to provide and install a selected razor outlet positioned as
directed by the Owners.

Earth all metal waste pipes and metal fittings as required by the regulations,

Aerial, earth and T, V, aerial sockets as directed by the Owners,



PAINTER AND PAPERHANGER

1. Generally

Allow to submit the plan to a colour service for a colour scheme and
to the Owners for approval,

All paint and varnish is to be delivered to the job in new tins, unopened
and currently usable,

2, Exterior
Woodwork - Prime, stop and paint in one undercoat and one finish coat

with a high gloss finish,

Stained work - One coat of stain prior to fixing, the nail holes etc, are
to be stopped with coloured stopping followed by one further coat of
the stain,

Metalwork, including spoutings, downpipes, wrought iron work etc, -
Approved primer for galvanised iron, one undercoat and one finish coat,

Asbestos - cement sheets, - Two coats of plastic paint, Solid plaster
and concrete block work to be left unpainted.

Iron roof - to be left unpainted,

3. Interior
Interiors of all service rooms to be primed or sealed, stopped,
undercoated and finished with high gloss enamel.

All other ceilings to be given two coats of flat ceiling paint,

All other wall areas to be lined with wallpaper, hung in single lengths,
plumb, and with butt joints,
Polc VAWIE S .o oo ainnne s per roll,

Flush doors only to be sealed, and given two coats of satin finish
varnish, To be rubbed down between coats,

All other interior finishing woodwork to be primed, stopped, undercoated
and finished with a semi-gloss paint,

4, Completion
On completion the residence is to be left clean and tidy, window

and other glasswork is to be cleaned, All trade debris is to be
removed from the site and the building left clean and ready for
occupancy, "
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